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J04  Fort Jackson Wastewater System 

J04.1 Fort Jackson Overview 
The main mission of Fort Jackson is to support a military tradition of excellence established on June 
2, 1917, a new Army training Center was established to answer America's call for trained fighting 
men in the early, ominous days of World War I.  This installation would become the largest and most 
active of its kind in the world.  First known as the Sixth National Cantonment, and later as Camp 
Jackson, Fort Jackson has always served as the Army's pioneer in the training environment. Named 
the Army's Community of Excellence in 1988, Fort Jackson has continued to earn awards for 
excellence year after year.  The initial site of the cantonment area consisted of almost 1,200 acres. 
The citizens of Columbia donated the land to the federal government, thereby initiating the long 
tradition of respect, cooperation and friendship between the city and the installation. In fact, Fort 
Jackson was incorporated into the city in October 1968.   
 
Named in honor of Major General Andrew Jackson, a native son of the Palmetto State and the 
seventh president of the United States, Camp Jackson was designated as one of 16 national 
cantonments constructed to support the war effort.  These were years of growth; the pressure of 
World War I brought swift changes.  Within 11 days of the signing of a contract to construct the 
camp, the 110-man camp guard arrived. By the end of the first month, the labor force had grown to 
more than 1,200 and the first two barracks were completed.  Two months later, the force had grown to 
almost 10,000 men. Virtually overnight, Camp Jackson had grown from a sandy-soil, pine and scrub 
oak forest to a thriving Army training center, complete with a trolley line and hundreds of buildings.  
Three months after construction began; some 8,000 draftees arrived for training. The first military 
unit to be organized here was the 81st "Wildcat" Division, under the camp's first officia l commander, 
Major General Charles H. Barth. Members of the original guard, who had been the first to occupy the 
camp, were moved to Camp Sevier in Greenville, S.C., and incorporated into the 30th "Old Hickory" 
Division, named in honor of Jackson. More than 45,000 troops from these famed divisions went to 
France as part of the America Expeditionary Forces.  The World War Years In less than eight months, 
construction of the vast camp was complete. But almost as suddenly as it began, the clamor subsided. 
With the signing of the Armistice in 1918, the famed 30th Division was inactivated. The 5th Infantry 
Division trained here until it was inactivated in 1921. Control of the camp reverted to the Cantonment 
Lands Commission, and from 1925 to 1939, the sleepy silence was broken only by the occasional 
reports of weapons fired by state National Guardsmen.  In 1939, the demands of war brought the area 
again under federal control, and Fort Jackson was organized as infantry training center. Four firing 
ranges were constructed, and more than 100 miles of roads were hard surfaced and named for 
legendary Revolutionary War figures and heroes of the Civil War. During World War II, the "Old 
Hickory" Division was one of the first units to reappear on the scene, just as it had in 1917. More than 
500,000 men received some phase of their training here. Other famed units to train at Fort Jackson 
during this period were the 4th, 6th, 8th, 26th, 77th, 87th, 100th and 106th. The 31st "Dixie" Division 
trained here during the Korean Conflict.  75 Years of Excellence Fort Jackson had grown over the 
years, but most of the buildings were temporary. Finally in 1964, construction began on permanent 
steel and concrete buildings to replace wooden barracks that had housed the Fort's troops since the 
early 1940's. In recognition of the Fort's 50th anniversary in 1967, the citizens of Columbia gave Fort 
Jackson the statue of Andrew Jackson that stands at Gate #1.  With the establishment of the modern 
volunteer Army in 1970 and the need to promote the attractiveness of service life, construction 
peaked in an effort to modernize facilities and improve services.  In June 1973, Fort Jackson was 
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designated as an U.S. Army Training Center, where young men and women are taught to think, look 
and act as sold iers - always. Through the year, changes have been made to enhance training. Victory 
Tower, an apparatus designed to complement basic combat training, is used to reinforce the skills and 
confidence of the individual soldier. Field training exercises (FTX) were incorporated into advanced 
individual training (AIT) so soldiers would have an opportunity to practice MOS and common skills 
in a field environment.  By 1988, initial entry training (IET) strategy was implemented. The standard 
unit of training was the platoon. Training focused on hands-on skill development rather than platoon 
instruction.  Fort Jackson continues to win awards as we move toward our vision of the future. The 
goal is to make Fort Jackson the living, working and training environment it can be. "Victory Starts 
Here", as it has since 1917. 
 
Major Activities/Tenants include: 

?? Basic Combat Training (BCT)  
?? Basic Training Tour  
?? 1st Basic Combat Training Brigade  
?? 1st Battalion, 28th Infantry Regiment 
?? 2nd Battalion, 28th Infantry Regiment 
?? 2nd Battalion, 13th Infantry Regiment 
?? 3rd Battalion, 13th Infantry Regiment 
?? 2nd Battalion, 60th Infantry Regiment 
?? 4th Training Brigade 
?? 1st Battalion, 61st Infantry Regiment  
?? 2nd Battalion, 39th Infantry Regiment 
?? 1st Battalion, 34th Infantry Regiment 
?? Victory Brigade and Support of Basic Training 
?? Advanced Individual Training (AIT)  
?? Chaplain Center & School  
?? Drill Sergeant School  
?? Pre-Command Course  
?? Soldier Support Institute  
?? Adjutant General School  
?? Finance School  
?? NCO Academy  
?? Recruiting and Retention School 
?? Hospital 
?? Other Military and Civilian Organizations 

 

J04.2 Wastewater System Description 

J04.2.1 Wastewater Collection System Fixed Equipment Inventory 
The Fort Jackson wastewater collection system facilities consists of all appurtenances physically 
connected to the collection system from the point of demarcation defined by the real estate 
instruments to point in which the collection system exits the base and current Government ownership 
ends.  Generally, the point of demarcation will be the building footprint.  The system may include, but 
is not limited to, pipelines, lift station, and manholes.  The following description and inventory is 
included to provide the Offeror with a general understanding of the size and configuration of the 
collection system.  The Offeror shall base the proposal on site inspections, information in the bidder’s 
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library, other pertinent information, and to a lessor degree the following description.  Under no 
circumstances shall the successful Contractor be entitled to any rate adjustments based on the 
accuracy of the following description and inventory. 

J04.2.1.1 Description 
 
Fort Jackson has no treatment facilities but relies on the City of Columbia and its Metropolitan 
Wastewater Treatment Plant to treat all wastewater.  Sewage from throughout the Installation exists 
near the southwest area of the Post (Main Gate) in a 30-inch line, that passes under Interstate-77, and 
is metered and recorded in an military owned and maintained flow metering station near the 
Installation boundary on south west side of Interstate-77.  The average daily flow is approximately 
3.2 million gallons per day. 

Training ranges have no sanitary sewers; chemical toilets are commonly used and are serviced on a 
regular basis by service contract with the removed contents discharged into a convenient manhole.    

The Collection System is described as follows:  Three major drainage basins serve Fort Jackson.  The 
west basin which generally parallels Intersate-77 on the west and bounded on the east by Jackson 
Boulevard in the southern reaches and Marion Avenue north of Imboden Street.   The central basin 
east of Jackson Boulevard and generally bounded by Semmes Lake and Lee Road north of Hill Street.  
The east basin lying east of Semmes Lake and east of Lee Road.   

Septic tanks with tile drainage fields serve isolated facilities not connected to the main collection 
system, however, theses elements are not included in the privatized infrastructure and therefore have 
not been inventoried. 

The existing collection system at Fort Jackson is generally constructed of two different types of 
materials – vitrified clay and cast iron pipe – with manholes at approximately 350-foot intervals.  
Terra cotta sewer pipes exists in older areas of the Installation.  The pipe diameter of the system 
varies from a 4-inch force main (transite) to 12-incg gravity flow collection lines most of which were 
installed in the early 1940’s.  Initial construction piping that has deteriorated is currently being 
replaced with PVC pipe as failure occurs.   

The wastewater collection system presently consists of approximately 324,270 linear feet of 
collection mains 6 inches and larger.   

Fort Jackson maintains seven sewage lift stations used for transferring wastewater from lower 
elevations to locations within the collection system where gravity flow conditions prevail.   

Water Permit Limits.  The seven Fort Jackson outfalls are permitted under the NPDES, South 
Carolina Department of Health and Environmental Control administered program. Permit Number 
SC0003786.    

J04.2.1.2 Inventory  
Table 1 provides a general listing of the major collection system fixed assets for the Fort Jackson 
wastewater collection system included in the purchase.  The system will be sold in a “as is, where is” 
condition without any warranty, representation, or obligation on the part of Government to make any 
alterations, repairs, or improvements.  Ancillary equipment attached to, and necessary for, operating 
the system, though not specifically mentioned herein, is considered part of the purchased utility. 
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TABLE 1 
Fixed Inventory 
Wastewater Collection System facilities Inventory Fort Jackson 

 

Item 

Size  

(in.) 

 

Quantity 

 

Unit 

Approximate 
Year of 

Construction  

Vitrified Clay/Cast Iron Pipe/Terra Cotta 
Clay Pipe 

4 4,905 lf 1964-1978 

 6 94,015 lf 1964 

 8 138,633 lf 1964 

 10 20,614 lf 1964 

 12 11,220 lf 1964 

 15 20,557 lf 1964 

 

 

 

 

 

 

PVC = polyvinyl chloride 

Lf = linear feet 

Ea = each  

 

18 

21 

24 

30 

 

 

 

15,187 

6,687 

5,541 

11,805 

 

 

lf 

lf 

lf 

lf 

 

 

 

1964 

1964 

1964-1990  

1986-1990 

 

Manholes  1,039 ea  

Treatment Plants  1 ea 1981 

Lift Stations  7  ea 1990 
 

J04.2.2 Wastewater Collection System Non-Fixed Equipment and 
Specialized Tools Inventory 
Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles and tools 
included in the purchase.  Offerors shall field verify all equipment and tools prior to submitting a bid.  
Offerors shall make their own determination of the adequacy of all equipment and tools.  The 
successful Contractor shall provide any and all equipment, vehicle s, and tools, whether included in 
the purchase or not, to maintain a fully operating system under the terms of this contract. 
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TABLE 2 
Spare Parts 
Wastewater System  

Qty Item Make/Model Description Remarks 

 See Note Immediately Below    

     

NOTE:  Fort Jackson maintains an inventory of spare parts for the wastewater collection system. Contents of this inventory 
vary as items are used and/or purchased. Availability of this inventory to the new owner will be negotiated before or during 
the transition period. 

TABLE 3 
Specialized Equipment and Vehicles 
Wastewater System  

Description Quantity Location Maker 

None.    
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J04.2.3 Wastewater System Manuals, Drawings, and Records Inventory 
Table 4 lists the manuals, drawings, and records that will be transferred with the system. 

TABLE 4 
Manuals, Drawings, and Records 
Wastewater System  

Qty Item Description Remarks 
 See Note Immediately Below   
    

NOTE:  Fort Jackson maintains a limited collection of technical manuals, drawings and records on the installed 
components of the wastewater collection system. This information will be transferred to the new owner during the transition 
period. System maps will be available in the bidders’ library. 

J04.3 Current Service Arrangement 
Fort Jackson has no treatment facilities but relies on the City of Columbia and its Metropolitan 
Wastewater Treatment Plant to treat all wastewater.  Sewage from throughout the Installation exists 
near the southwest area of the Post (Main Gate) in a 30-inch line, passes under Interstate -77, and is 
metered and recorded in an military owned and maintained flow metering station near the Installation 
boundary.  The average daily flow is approximately 3.2 million gallons per day. 

J04.4 Secondary Metering 
There are currently no requirements for secondary metering of wastewater included in this contract. 
Any future wastewater secondary metering requested by the Government will be IAW C.3, Future 
Secondary Meters. 

J04.4.1 Existing Secondary Meters 
Table 5 provides a listing of the existing (at the time of contract award) secondary meters that will be 
transferred to the Contractor.  The Contractor shall provide meter readings once a month for all 
secondary meters IAW H.5 and J04.5 below. 
 

TABLE 5 

Existing Secondary Meters 
Wastewater System  
 
                       Meter Location                                                Meter Description          
_________________________________________________________________________________ 
There are no secondary meters in the Fort Jackson wastewater collection system that are maintained and read by Fort 
Jackson. If such meters are added in the future, information will be provided to the new owner of the Fort Jackson 
wastewater system for the performance of meter reading. 
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J04.5 Submittals 
In addition to the submittal requirements from Clause H.5, the Contractor shall provide the 
Government monthly submittals for: 

1. Invoicing (IAW G.2) for the previous month's services.  The Contractors invoice shall be 
prepared in a format proposed by the Contractor and accepted by the Contracting Officer.  

2. Monthly Service Interruption Report for the previous month. 

3. Meter Reading Report in support of internal billings, Wastewater usage management, and 
monitoring. 

4. System Efficiency Report.  If required by Clause C.3 the Contractors shall submit a system 
efficiency report in a format proposed by the Contractor and accepted by the Contracting Officer. 

5. System malfunctions, discharges or overflows will be reported immediately to the Contracting 
Officer’s designee. The Contractor, as the owner/operator of the system, must notify the State of 
Virginia of any discharges or overflows immediately. 

J04.6 Infiltration and Inflow (I&I) Projects 
IAW C.3, Utility Service Requirement, the following projects have been implemented by the 
Government for managing and monitoring I&I. 

None 

J04.7 Service Area 
IAW Clause C.4, Service Area, the service area is defined as all areas within the Fort Jackson and 
Charles Wood Area boundaries. 

J04.8 Off-Installation Sites 
There are no off-installation sites associa ted with this scope. 

J04.9 Specific Transition Requirements 
IAW Clause C.17, Transition Plan, Table 6 lists service connections and disconnections required 
upon transfer, and Table 7 lists the improvement projects required upon transfer of the Fort Jackson 
& Charles Wood wastewater collection system.  

TABLE 6 
Service Connections and Disconnections 
Wastewater System 

Description 

NOTE:  None identified as of the beginning of FY01. Required service connections and disconnections will be 
provided to the Contractor as the requirements become known. 
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TABLE 7 
System Improvement Projects 
Wastewater System  

Project Location  Project Description 

New Main Sewer Metering 
Facility 

Replace the existing main wastwater flow meter on the west side of Interstate-77 with a 
new metering station.  The installation shall include a manhole on 30' Concrete Pipe, an 
integral flume, flow meter, facility for housing the metering electronics and telephone 
service for remote reading.  The meter shall measure and log flow and cumulative 
installation wastewater and be located on the east side of Interstate-77.  Metering station 
shall be complete with integral electronics capable storing logging flow and integrated 
flow and reporting them to a remotely located computer with telephone modem.  The 
software and any special equipment for remotely obtaining wastewater flow data from 
the meter via telephone shall be provided to the City of Columbia as well as to the 
government.    

     

 

J04.10 Wastewater System Points of Demarcation 
The point of demarcation is defined as the point on the wastewater collection pipe where ownership 
changes from the Grantee to the building owner. The table below identifies the general locations of 
these points with respect to the building for each scenario. During the operation and maintenance 
transition period, concurrence on specific demarcation points will be documented during the joint 
inventory of facilities.     

 

Point of Demarcation Applicable Scenario Sketch 

Point where the service line 
enters the structure 

 

 

 

Sewer system flow meter is located on 
the service line entering the structure. 

Structure

Service
Line

Point of
Demarcation

Sewer System

Sewer System

Flow
Meter

Point of demarcation is the 
cleanout device if it is within 10’ 
of the building perimeter 

No flow meter exists and a sewer 
system cleanout is located within 10 
feet of the building perimeter on the 
service line. 

Structure

Service
Line

Point of
Demarcation

Sewer System

Sewer System

Pipe
Cleanout
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Point of Demarcation Applicable Scenario Sketch 

Point where the service line 
enters the structure 

Note: A new cleanout device 
should be installed within 10’ of 
building during any stoppage or 
maintenance action. This will 
then become the new point of 
demarcation.    

No flow meter or cleanout (within 10 
feet of the building) exists on the 
service line entering the structure. 

Structure

Service
Line

Point of
Demarcation

Sewer System

Sewer System

Unique Points of Demarcation 
The following table lists anomalous points of demarcation that do not fit any of the above categories. 

Building No. Point of Demarcation Description 

None  

  

 
 

 


